

EGAS Energy Efficiency Project Consultant for the  
Project Implementation Unit (PIU)

Project number 48901 issued on 21 May 2018

Notice # 1

Due to constant requests from some consultants to extend the deadline of the closing date, We hereby decide to postpone the closing date for submitting the technical and financial proposals to be on 26 July 2018 at 10.00 am local time instead of 5 July 2018.